
 

 

GENERAL FUND  - 2025-2026 

UNNAMALAIKADAI SELECTION GRADE TOWN PANCHAYAT 

TENDER NOTICE 

Water Supply Works 

 

Manufacturing and supply of Main MV Panel, Indoor Cubical Floor mounting type 

and Manufacturing and supply of 68.0 KVAR 8 Stage APFC Panel in 

Unnamalaikadai Head work at Unnamalaikadai town panchayat 

Form of contract: Item rate (Two cover system) (online only) 

 
 

1.Bids are invited for  the work  Manufacturing and supply of Main MV Panel, Indoor 

Cubical Floor mounting type and Manufacturing and supply of 68.0 KVAR 8 Stage 

APFC Panel in Unnamalaikadai Head work at Unnamalaikadai town panchayatby 

Tender Inviting Authority (Executive officer) Unnamalaikadai Town Panchayat  of Tamil Nadu in Two cover 

system through online only for Improvement of CC Road under the “GENERAL FUND  - 2025-2026” 

2. The bid documents will be available from  28.07.2025. The bid document can also be downloaded from the 

website https://tntenders.gov.in free of cost upto 3.00 PM on  13.08.2025  

1. Amount of Earnest Money Deposit will be 1% of the value put to tender. EMD should be paid only online.  

2. Period of contract is 3  months. 

3. Any additional / further details and conditions related to these works can be obtained from the office of 

the Executive Officer Unnamalaikadai Town Panchayat . 

4. Important dates 

1 Date and time of Pre bid meeting  06.08.2025   AT 11.00 AM 

2 
Last date and time for downloading bid 
documents  

13.08.2025AT  3.00 PM 

3 
Last Date and time for submission of bid 
document, including online submission 

13.08.2025 AT  3.00 PM  

4 Date and time of opening of the Technical Bid  13.08.2025 AT   3.30 PM 

 
5. In the event of the specified date for submission of bids being declared  a holiday, bids will be 

received and opened on the next working day at the same time and venue. 
 
6. Other details can be seen in the bid documents. 
 
 

Executive Officer 

Unnamalaikadai Town Panchayat 

                                                                                                                                   
                                                                                                                 
                                                                                                                              
 
 

 

https://tntenders.gov.in/
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Tender Document 
                                                                  

GENERAL FUND  - 2025-2026 

 

TECHNICAL BID 
 

UNNAMALAIKADAI  TOWN PANCHAYAT 
 

   
NAME OF THE WORK   

 
 
 
 
 
E.M.D.AMOUNT                

:  

 

 

 

 
 
 
 
: 

Manufacturing and supply of Main MV 

Panel, Indoor Cubical Floor mounting type 

and Manufacturing and supply of 68.0 

KVAR 8 Stage APFC Panel in 

Unnamalaikadai Head work at 

Unnamalaikadai town panchayat. 

 

 Rs.12950/- 
PERIOD OF DOWN LOADING OF BID 

DOCUMENT 

 

:  

 From 28.07.2025 to 13.08.2025 till 3.00 PM  

LAST DATE AND TIME FOR RECEIPT 

OF BID 

 

:  

 13.08.2025  up to 3.00 pm 

TIME AND DATE OF OPENING OF 

BIDS 

 

:  

 
13.08.2025 at 3.30 pm  

PLACE OF OPENING OF BIDS :  

 

 Unnamalaikadai Town Panchayat  Office                     

OFFICER INVITING BIDS :  

 

 Executive Officer,              
 Unnamalaikadai Town Panchayat .               
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CHECK LIST FOR SUBMISSION OF BID 

          
Bidder shall check the submission of relevant details and documents as 

mandated in the tender document, before submission of bids. 

                              

Sl.No. 
Compliance 
criteria as 
per clause 

Details Check 

1  15.  
 

15.1 

Earnest Money Deposit 
Whether Earnest Money Deposit at 1% of the Estimate 
Amount of work put to tender through online. (EMD in any 
other form will not be accepted) 

 
YES / NO 

2 4.1.A.1 Whether copy of Certificate of registration as class V 
contractor and above, with proof for its currency enclosed? 

YES / NO 

3 4.1.A.2 Whether Proof for being in the Civil Engineering construction 
field at-least for the past Five year (2020-21 to 2025-2026) 
enclosed?. [Bidder should submit the audited balance sheet 
with UDIN for the last five years.] 

YES / NO 

4 4.1.A.3 Audited s Whether Proof for having an  annual minimum financial turnover 
of not less 250% (Two and Half times) of the Estimate/Package 
value put to tender in a three Financial year in the preceding 
“Three years’’ (2022 – 2023, 2023-2024, 2024-2025) in the 
Government departments/Government undertaking/Board  
enclosed ?. 

YES / NO 

5 4.1.A.4 Whether proof for having satisfactorily completed  the  Water 
Supply Work(s) of not less than 50% of the 
Estimate/Package  value put to tender under a “single 
agreement” in a  preceding three years  (2022 – 2023, 2023-
2024,2024-2025) for a Government Department / Board/ 
Government Undertaking enclosed? 

YES/NO 

6 4.1.A.5 Whether Proof of the applicant for having working capital 
sufficient to finance at least 15% of value put to tender 
enclosed? 
[ Working capital  will be  calculated by adding the amount 
available in the bank account of the applicant on the date of 
submission of application and the unutilized amount of 
overdraft / credit facility extended to the applicant by the 
Nationalized / Scheduled banks] 

YES/NO 

7 4.1.B Whether all the Uploaded certificates are Notarized? ( 
Signature must be obtained after the date of Publication  the 
Tender Notice to the date Participation in the Tender ) 

YES/NO 

8 4.1.C & D Whether the Proof /details of availability of Contractor’s Major 
Equipments proposed for carrying out the works enclosed?  
[If the contractor for Cement Concrete  road works does not 
own Concrete Mixing Plant that is Ready mix concrete 
Batching Plant and Transit Mixer Vehicle / Self loading 
concrete Mixer Vehicle] Copies of invoices/ Copies of 
Registered documents as proof of Ownership of all 
Equipments used for the  work / lease agreement as 
prescribed in tender document enclosed ?. 

YES/NO 
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9 General Whether the latest IT and GST return enclosed ?  YES / NO 

10 Section 2 Whether Annexure A to H have been enclosed duly filled in? YES / NO 

11 General Whether Power of attorney / Authorization for  

•Persons signing the Tender enclosed? YES / NO 

•For Partner – in- charge if any, enclosed? YES / NO 

12 SECTION 2 Whether Qualification Information are annexed in the prescribed  
forms A to H  ? 
Annexure A 

Annexure B 

Annexure C 

Annexure D 

Annexure E 

Annexure F 

Annexure G 

Annexure H 

 
 

Yes/No 

Yes/No 

Yes/No 

Yes/No 

Yes/No 

Yes/No 

Yes/No 

Yes/No 

13 General Whether  the bidder has signed in all the pages of the 
tender document? 

Yes /No 

14 Clause 4 Whether a copy of the certificate from the Executive 
Engineer of Tirunelveli Zone / Town panchayat's  
that all the tools and plants (Vehicles, Machineries 
and Concrete Mixing Plant i.e. Ready Mix Concrete 
Batching Plant & Transit Mixer Vehicle / Self Loading 
Concrete Mixer Vehicle) used for the work are in 
good working / operational condition / usable 
condition enclosed? 

Yes /No 

 

 
Disclaimer: This Check list is only illustrative and not exhaustive. Hence, the  bidder is requested to go 
through the entire Document and submit all relevant documents and details.   
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INVITATION FOR BID 
 

(IFB) 
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SECTION -1  
 

INSTRUCTIONS TO BIDDERS (ITB) 
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SECTION -1  
 

INSTRUCTIONS TO BIDDERS (ITB) 
 

Table of Clauses 
 
 

Clause  A. General Page 
No. 

Sl. 
No. 

E.  Bid Opening and Evaluation Page 
No. 

1 Scope of Bid 07 22 Bid Opening 12 

2 Source of funds 07 23 Examination of Technical Bids and 
Determination of Responsiveness 

13 

3 Eligible bidders 07 24 Price Bid Opening 13 

4 Qualification of the bidder 07 25 Process to be confidential 13 

5 Cost of Bidding 08 26 Clarification of bids 13 

6 Site Visit 08 27 Correction of errors 13 

   28 Evaluation  and comparison of bids 14 

    
F.  Award of Contract 

 
B. Bid Documents 

29 Award Criteria 14 

7 Content of Bid Documents 09 30 Employers right to accept any Bid and 
to Reject any or all Bids  

14 

8 Clarification on Bid Documents 09 31 Notification of Award  and Signing of 
agreement 

14 

9 Amendment to Bid Documents 09 32 Corrupt or Fraudulent Practices 15 

C.  Preparation of Bids 33 Procedure for e submission 
 

15 

10 Language of Bid 09    

11 Documents Comprising the Bid 09    

12 Bid Prices 10    

13 Currencies of Bid and 
Payment 

10    

14 Bid Validity 10    

15 Earnest Money Deposit 10    

16 No Alternative Proposals by 
Bidders 

11    

17 Format and Signing of Bid 11    

D.  Submission of Bids    

18 Sealing and Marking of Bids 11    

19 Deadline for Submission of 
Bids 

12    

20 Late Bids 12    

21 Withdrawal / Modification of 
Bids 

12    
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A. General 

 
1. Scope of Bid  

 

1.1 The Executive officer, Unnamalaikadai  Town Panchayat (referred to as Employer in these                        
documents) invites bids for the  works (as  defined  in these documents and referred to as "the                      
works") detailed in the table given in  IFB.   

 

1.2 The successful bidder will be expected to complete the works by the intended completion date  
          specified in the Clause 13 of Section 2. 
 
2. Source of Funds 

 

Under the GENERAL FUND  - 2025-2026  Government  of Tamil Nadu have allotted funds for   

 

Manufacturing and supply of Main MV Panel, Indoor Cubical Floor mounting type 

and Manufacturing and supply of 68.0 KVAR 8 Stage APFC Panel in 

Unnamalaikadai Head work at Unnamalaikadai town panchayat  

 
3. Eligible Bidders 

 

3.1 All bidders shall furnish their qualification details in Section 3 based on which eligibility  will be 
decided  

3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices. 
3.3   No joint ventured or consortium shall be allowed to bid for the above mentioned package. No Sub 

Contracting will be permitted. 
 

4. Qualification of the Bidders 
 

 

SL No Class 
Monetary Limit As per GO(MS) No.195 

Dated: 14.12.2021 

1 Class I Above Rs.10 Crore 

2 Class II From Rs. 5 Crore to Rs. 10 Crore 

3 Class III From Rs. 2 Crore to Rs. 5 Crore 

4 Class IV From Rs. 50 Lakh to Rs. 2 Crore 

5 Class V Upto Rs. 50 Lakh 

 
 

4.1 A.  1) The Bidder should be at least a CLASS IV and above, currently registered with any State                 
Government  Department/Board/Government Undertaking for the packages having value From  
Rs. 50.00 Lakhs  and above. 

 

              2) The Applicants should have been in the Construction field at-least for the past Five years.  
(2020-21 to 2025-2026). He should submit the audited balance sheet with UDIN  for last five 
years. 

 

                 3) Should have an  annual minimum financial turnover of not less than 250%(Two 
and Half times) of the Estimate/Package value put to tender in a Financial year in the 
preceding “Three” years (2022-23,2023-24,2025-2026). Documents should be 
Submitted by  a Government Department / Board/ Government Undertaking . 

 
                4) Bidders should have Satisfactorily completed  Cement concrete  Road work(s) of not 

less than 50% of  the value put to tender under a “single agreement” in a preceeding ‘ 
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three” years (2022-23, 2023-24, 2025-2026) in the  Government Department / Board / 
Government Undertaking. 

 
                  5) The applicant should have working capital sufficient to finance at least 15% of value put to                  

tender. [ Working capital  will be  calculated by adding the amount available in the bank 
account of the  applicant on the   date of submission of application and the unutilized amount 
of overdraft / credit  facility extended to the applicant   by the Nationalized / Scheduled banks ] 
copies. 

 
 

B) All copies of certificates in support of the above should be attested by Notary Public / 
Officers not below the rank of Executive Engineer. The Attestation must be obtained after 
the date of Publication  of the  Tender Notice to the date Participation in the Tender ( i.e after 
13.08.2025) 
 

C)Each bidder should further demonstrate: 
 

The tenderers shall have the following minimum construction equipments Tools and 
Plants exclusively available for this work. – (Either own or under lease with the 
applicant) 
  

Sl. No.  Quantity Name of the Equipment Quantity 

 For CC Roads  

1 
Ready mix concrete Batching plant / self 

loading concrete mixture vehicle 
1 No. 

2 
Transit mixer vehicle (If using concrete 

Batching plant) 
2 Nos. 

3 Vibratory Roller 1 No. 

4 Water tanker 1 No. 

5 Horizontal vibrator(Earth rammer) 2 Nos. 

6 Needle vibrator 2 Nos. 

7 Centering materials 200m2 

8 Tipper Lorry 3 Nos. 

9 Back hoe loader machine 1 No. 

 
 

D) Evidence to be produced: 
 

Construction Equipment / Tools and Plants or its LEASE from a lawful owner for use at any time 

during the period of contract Manufacturing and supply of Main MV Panel, Indoor 

Cubical Floor mounting type and Manufacturing and supply of 68.0 KVAR 8 

Stage APFC Panel in Unnamalaikadai Head work at Unnamalaikadai town 

panchayat. The bidder, who is owner of Construction Equipment/ Tools and Plants, shall establish 

that he is the owner or furnish a proof that he has leased from a lawful owner.   Hence, the proof of 

ownership established by way of production of copy of purchase invoice duly notarized or certificate 

furnished by Assistant Executive Engineer of Town panchayat Department regarding the ownership 

or submission of original lease agreement along with copy of invoice duly attested by a notary public 

will be considered towards proof of ownership of Construction Equipment/ Tools and Plants or lease 
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from a lawful owner. Additionally all Original Documents regarding Ownership should be submitted to 

the Town Panchayat Office for the verification on the next day of the Tender. 

 
 

i) Sworn  in  Affidavit  and  Chartered  Accountant’s  Certificate  stating  the details of equipments, 

tools and plants available with the applicant with make,  year  of  purchase,  capacity,  present  

working  condition  of  the equipment etc., 
 

If the Tools and plants are proposed to be taken on lease or already on lease with the applicant, the 
source, from which the Tools and plants have been taken on lease or proposed to be taken on lease 
with proof, should be furnished  

         

4.2      Even though the bidders meet the  qualifying criteria, they will  be disqualified if they have:   

 a) made misleading or false representations in the forms, statements and attachments submitted in proof of 
the qualification requirements; and/or 

 b) record of poor performance such as abandoning the works, not properly completing the contract, 
inordinate delays in completion, litigation history, or financial failures etc.; 

 

4.3.    The bidder should submit a certificate from the Executive Engineer of Tirunelveli Zone /  
 Town Panchayat's  that all the tools and plants (Vehicles, Machineries and Concrete Mixing  
 Plant i.e. Ready Mix Concrete Batching Plant & Transit Mixer Vehicle / Self Loading  

Concrete Mixer Vehicle) used for the work are in good working/operational condition/usable condition 
from the date of publication of the tender notice to the date of participation in the tender. Tenders 
without the above certificate will be considered technically ineligible. Therefore, the above certificate 
should be enclosed. 
 

4.4. All documents uploaded on the website by the contractor or the company participating in  
 the tender must be clear and easily readable / visible. Tender documents that are not clear  
 and cannot be easily read will be considered technically ineligible. 
 
4.5.  If the tools and plant (machinery and equipment) used for the work are to be provided on  lease or 
rental basis from one person to another, the lease agreement entered into between  

the person/company providing the equipment and the contractor/company for the work should clearly 
state for which work the equipment is provided and for how long. If the name of the work is not 
specified correctly or if the lease agreement is made without specifying the contract period correctly, 
they will be considered technically ineligible contracts. Copies of invoices and copies of registered 
documents as proof of ownership of all equipment used for the work should be submitted with proof 
of authenticity. Contracts without submitting copies of invoices and proper documents from the 
owners will be considered technically ineligible. 
 

4.6. All forms provided in Annexes A to H in the bidding documents must be duly filled in, and 
copies of invoices and copies of relevant registered documents must be attached and  
signed. If Annexes A to H are not duly filled in and are simply marked as enclosed or  
separately attached, they will be considered technically ineligible. 
 

4.7. If it is later found that the documents submitted by the contractor are incorrect or  
submitted with false documents, their contract will be cancelled and legal action will be 
taken. 4) If the contractor has completed the specified work in  government department, he 
will be accepted only if he submits a certificate from the concerned department clearly 
mentioning the name of the work and the year in which it was completed. On the contrary, 
copies of work orders alone cannot be considered as evidence of experience. 

4.8.  Government Head No.21 Highways Department dated. 25.01.1999 and As per the Head of  
         General Administration (Head of General Administration), Chennai Final No.  
         59384/Op.1/98-3/dated. 22.02.1999 

1) If the tender is less than 5% to 15% of the estimated amount, the contractor shall pay an 
additional security deposit of 2% of the estimated amount. 
2) If the tender rate is less than 15% of the estimated amount, the contractor shall pay an 
additional security deposit of 50% of the difference between the quoted amount and the estimated 
amount. 

 3) If the tender rate is less than 20% of the estimated amount, the tender shall be rejected. 
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5 Cost of Bidding  
 
5.1 The bidder shall bear all costs associated with the preparation and submission of his Bid, and the 

Employer will in no case be responsible and liable for those costs. 
 
 

6 Site visit   
 

6.1 The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit  and examine the Site of 
Works and its surroundings and obtain all information that may be necessary for preparing the Bid 
and entering into a contract  for construction of the Works.  The cost of visiting the Site shall be at the 
Bidder's own expense. 

B.  Bid Documents 
 
7.    Content of Bid Documents 

 
7.1    The set of bid documents comprises of the documents listed in the table below and addenda  
             issued in  accordance with Clause  (if any) 
 
 

              Invitation for Bids 
  Section 1 Instructions to Bidders 
    2 Forms of Bid and Qualification Information 
    3 Conditions of Contract 
    4 Bill of Quantities 
 
8. Clarification on  Bid Documents 

8.1 A prospective bidder requiring any clarification of the bidding documents may notify Executive 
Officer in writing or by cable (hereinafter "cable" includes telex and facsimile) at the Employer's 
address indicated in the invitation to bid.  The Executive Officer will respond to any request for 
clarification which he received earlier than 48 hours prior to the opening of the tender. 

 
8.2 The Executive Officer will hold pre bid meeting for the work. Clarification can also be obtained 

during the meeting to be held on   to be held on 23.05.2025  at  11:00 AM at the Unnamalaikadai Town 

Panchayat  Office.   
 
9. Amendment to  Bid Documents 
  
9.1 At any time after the issue of the tender documents and before the opening of the tender, the 

Tender Inviting Authority may make any changes, modifications or amendments to the tender 
documents.  All such changes will  also uploaded in the relevant websites. 
  

9.2 Any addendum/ corrigendum thus issued shall be part of the bidding documents and shall be 
communicated in writing or by cable to all the purchasers of the bidding documents.  Prospective 
bidders shall acknowledge receipt of each addendum by cable to the Employer. 

 
9.3 To give prospective bidders reasonable time in which to take an addendum into account in 

preparing their bids, the Employer shall extend as necessary the deadline for submission of bids, in 
accordance with Sub-Clause 19.2 below. 

 
 

C.  Preparation of Bids 
 
 

10. Language of the Bid 

10.1 All documents relating to the bid shall be in the English language. 
 
11. Documents comprising the Bid 
 
11.1 The bid submitted by the bidder shall comprise the following documents: 
 
 (a) The Bid (in the formats indicated in Section 3). 
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 (b) Earnest Money Deposit   (EMD)   
 (c) Priced Bill of Quantities;       
 (d) Qualification Information Form and Documents; 
 (e) Exemption from EMD, if any, claimed by the bidder 
 
 and any other materials required to be completed and submitted by bidders in accordance with 

these instructions. The documents listed under sub-clause, 4 , 6 and 7.1 of  section 1 and section 3 
shall be filled in without exception.  

 
12. Bid Prices 
 
12.1 The contract shall be for the whole works as described in Sub-Clause 1.1, based on the priced Bill 

of Quantities submitted by the Bidder. 
 
12.2 The bidder shall fill in rates and prices and line item total (both in figures and words) for all items of 

the Works described in the Bill of Quantities along with total bid price (both in figures and words).  
Items for which no rate or price is entered by the bidder will not be paid for by the Employer when 
executed and shall be deemed covered by the other rates and prices in the Bill of Quantities.  
Corrections, if any, shall be made by crossing out, initialing, dating and rewriting. 

 
12.3 All duties, taxes, and other levies payable by the contractor under the contract, or for any other Act 

/Rules/Stipulations  shall be included in the rates, prices and  total Bid Price submitted by the 
Bidder. 

 

12.4 Price Adjustment Clause as per the relevant provisions of G.O. 227, MAWS, dt.   
23.11.2009 is applicable for the tenders of  value of Rs.1 cr. and above, even if the 
contract period is for less than 1 year. This GO will be applicable for all Contracts 
of value of  Rs. 1 crore and above. 

 
13. Currencies of Bid and Payment 
13.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 
 
14. Bid Validity 
 
14.1 Bids shall remain valid for a period not less than ninety days after the deadline date for bid 

submission specified in Clause 19. A bid valid for a shorter period shall be rejected as non-
responsive. 

 
14.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request  

the bidders to extend the period of validity for a specified additional period. The bidder shall 
consider the same for a period not exceeding additional thirty days.  

 
14.3 Bid evaluation will be based on the bid prices without taking into consideration the above 

correction. 
 
15. Earnest Money Deposit 
 
15.1    The Bidder shall furnish, as part of his Bid, Earnest Money Deposit  at 1% (rounded off to  
  next ten rupees) of the Estimate Amount  of work put to tender  in the account of  Executive  
  officer, Unnamalaikadai Town Panchayat  through online payment only. EMD in any other 
form will  
  not be accepted. 
 
15.2 Any bid not accompanied by an acceptable EMD and not secured as indicated in Sub-Clauses 

15.1 above shall be rejected by the Employer as non-responsive. 
 
15.3 The EMD of unsuccessful bidders will be returned within 28 days of the end of the bid validity 

period specified in Sub-Clause 14.1. 
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15.4 The EMD may be forfeited 
 
 (a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity; 
 (b) if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 27; or 
 (c) in the case of a successful Bidder, if the Bidder fails within the specified time limit to enter 

into an agreement 
 
 
16. No Alternative Proposals by Bidders 
 
16.1 Bidders shall submit offers that comply with the requirements of the bidding documents, including 

the basic technical design as indicated in the drawing and specifications. No alternatives will be 
considered. 

 
17. Format and Signing of Bid 
 
17.1 The  Bid shall be signed by a person or persons duly authorized to sign on behalf of the Bidder. All 

pages of the bid where entries or amendments have been made shall be initialed by the person or 
persons signing the bid before uploading the Bid. 

 
17.2 The Bid shall contain no alterations or additions, except those to comply with instructions issued by 

the Employer, or as necessary to correct errors made by the bidder, in which case such corrections 
shall be initialed by the person or persons signing the bid before uploading the Bid. 

 
17.3 The Bidder shall furnish information as described in the Form of Bid on commissions or  
 gratuities, if any, paid or to be paid to agents relating to this Bid, and to contract execution if the  
 Bidder is awarded the contract. 
 
17.4  E-Submission of tender is only accepted. 

 
 

D.  Submission of Bids 
 
18. Bids can be submitted through online only. 
 
19. Deadline for Submission of the Bids 
 

19.1 Bids must be uploaded in the website not later than.3.00 PM on  30/05/2025. In the event of the 

specified date for the submission of bids is declared a holiday, the Bids will be received up to the 
appointed time on the next working day. 

 
19.2 The Tender Inviting Authority (Executive officer) may extend the deadline for submission of 

bids by issuing an amendment in accordance with Clause 9, in which case all rights and 
obligations of the Employer and the bidders previously subject to the original deadline will then be 
subject to the new deadline. 

 
20. Late Bids 
 
20.1 After the deadline prescribed in Clause 19, will not be able to upload the documents in the website. 
 
21. Withdrawal / Modification of Bids 
 
21.1 Bidders may modify or withdraw their bids by giving notice in writing before the deadline prescribed 

in Clause 19. 
 
21.2 Omitted 
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21.3 No bid may be modified after the deadline for submission of bids.  
 
21.4 Withdrawal or modification of a Bid between the deadline for submission of bids and the expiration 

of the original period of bid validity specified in Clause 14.1 above or as extended pursuant to 
Clause 14.2 may result in the forfeiture of the Bid security pursuant to Clause 15. 

 
21.5 Bidders may offer discount to or modify the prices of the bids by submitting the bid  modifications in 

accordance with this clause, or include in the original bid submission.  
  
 

E.  Bid Opening and Evaluation 
 

22. Technical Bid Opening 
 
22.1 The Tender Inviting Authority(Executive officer)  will open all the Technical Bids, subscribed as 

Technical Bid / received (except those received late), including modifications made pursuant to 
Clause 21, in the presence of the Bidders or their representatives who choose to attend at 3.30 PM 

on13.08.2025 at Town Panchayat office, Unnamalaikadai. In the event of the specified date of Bid 

opening being declared a holiday, the Bids will be opened at the appointed time and location on 
the next working day. 

 
22.2 Omitted 
 
22.3 The Bidders' names, the Bid withdrawals/ Modifications,  the presence or absence of Bid security, 

and such other details as the Tender Inviting Authority (Executive officer)  may consider 
appropriate, will be announced by the Tender Inviting Authority (Executive officer)  at the 
opening.  Bids  sent pursuant to Clause 21 that are not opened and read out at bid opening will not 
be considered for further evaluation regardless of the circumstances.  

 
22.4 The Tender Inviting Authority (Executive officer) shall prepare minutes of the Bid opening, 

including the information disclosed to those present in accordance with Sub-Clause 22.3. 
 
23. Examination of Technical Bids and Determination of Responsiveness 
 
23.1 Prior to the detailed evaluation of Technical Bids, the Tender Scrutiny Committee will determine 

whether each Bid (a) meets the eligibility criteria defined in Clause 22; (b) has been properly 
signed; (c) is accompanied by the required securities and; (d) is substantially responsive to the 
requirements of the Bid documents. 

 

23.2 A substantially responsive Bid is one which conforms to all the terms, conditions, and 
specifications of the Bid documents, without material deviation or reservation. A material deviation 
or reservation is one (a) which affects in any substantial way the scope, quality, or performance of 
the Works; (b) which limits in any substantial way, inconsistent with the Bidding documents, the 
Employer's rights or the Bidder's obligations under the Contract; or (c) whose rectification would 
affect unfairly the competitive position of other Bidders presenting substantially responsive Bids. 

23.3 If a Bid is not substantially responsive, it will be rejected by the Employer, and may not 
subsequently be made responsive by correction or withdrawal of the non-conforming deviation or 
reservation. 

 

24. Price Bid Opening 
 

24.1 The Tender Inviting Authority (Executive officer)  shall notify those bidders whose technical 
bids did not meet the minimum qualification criteria or were considered non responsive, 
indicating that their price bids will not be opened. The Employer shall simultaneously notify the 
technically qualified bidders indicating the date and  time for opening of price bids.  

 
24.2 The price bids shall be opened by the Tender Inviting Authority (Executive officer)   
 
25 Process to be Confidential 
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25.1 Information relating to the examination, clarification, evaluation, and comparison of Bids and 
recommendations for the award of a contract shall not be disclosed to Bidders or any other 
persons not officially concerned with such process until the award to the successful Bidder has 
been announced. Any effort by a Bidder to influence the Tender Inviting Authority (Executive 
officer)  processing of Bids or award decisions may result in the rejection of his Bid. 

 

26 Clarification of Bids 

26.1 To assist in the examination, evaluation, and comparison of Bids, bidder may be asked to clarify 
Bid, including breakdowns of the unit rates. The request for clarification and the response shall be 
in writing or by cable, but no change in the price or substance of the Bid shall be sought, offered, or 
permitted except as required to confirm the correction of arithmetic errors discovered by the 
Tender Scrutiny Committee in the evaluation of the Bids in accordance with Clause 27. 

 
26.2 Subject to sub-clause 26.1, no Bidder shall contact the Employer or his subordinates  on any 

matter relating to its bid from the time of the bid opening to the time the contract is awarded.  If the 
Bidder wishes to bring out additional information, it should be done in writing. 

 

26.3 Any effort by the Bidder to influence the Tender Inviting Authority (Executive officer)  or any 
other person involved in the process of the bid evaluation, bid comparison or contract award 
decisions may result in the rejection of the Bidders’ bid. 

27. Correction of Errors 
 
 

27.1 Bids determined to be substantially responsive will be checked by the Tender Inviting Authority 
(Executive officer)  for any arithmetic errors. Errors will be corrected by the Employer as follows: 

  

 (a) where there is a discrepancy between the rates in figures and in words, the rate 
whichever is less  will govern; and 

 

 (b) where there is a discrepancy between the unit and the line item total, resulting from 
multiplying the unit rate by the quantity, the unit rate as quoted will govern. 

27.2 The amount stated in the Bid will be adjusted by the Tender Inviting Authority (Executive 
officer)  in accordance with the above procedure for the correction of errors and, with the 
concurrence of the Bidder, shall be considered as binding upon the Bidder. If the Bidder does not 
accept the corrected amount the Bid will be rejected and the Bid security may be forfeited in 
accordance with Sub-Clause 15.4 (b). 

 
28. Evaluation and Comparison of Bids 
 
28.1 The Tender Inviting Authority (Executive officer) will evaluate and compare only the Bids 

determined to be substantially responsive in accordance with Clause 23. 
 
28.2 In evaluating the Bids, the Tender Scrutiny Committee will determine for each Bid the evaluated 

Bid Price by adjusting the Bid Price as follows: 
 (a) making any correction for errors pursuant to Clause 27; or 
 (b) making an appropriate adjustments for any other acceptable variations, deviations; and 
 (c) making appropriate adjustments to reflect discounts or other price modifications offered in 

accordance with Sub Clause 21.5. 
 
28.3 The Tender Inviting Authority (Executive officer) reserves the right to accept or reject any 

variation, deviation, or alternative offer. Variations, deviations, and alternative offers and other 
factors which are in excess of the requirements of the Bidding documents or otherwise  result in 
unsolicited benefits for the Employer shall not be taken into account in Bid evaluation. 

 
28.4. In respect of the successful tenderer, the EMD remitted along with the tender shall be converted as 

Security Deposit. The successful tenderer will be called upon to pay for an amount equivalent 
to 2% of the contract value (which includes 1% Earnest Money Deposit already paid) within 
7days from the receipt of Letter of Acceptance.  
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F.  Award of Contract 
29. Award Criteria 
 
29.1 Subject to Clause 31, the employer will award the Contract to the Bidder whose Bid has been 

determined to be substantially responsive to the Bidding documents and who has offered the 
lowest evaluated Bid Price, provided that such Bidder has been determined to be (a) eligible in 
accordance with the provisions of Clause 3, and (b) qualified in accordance with the provisions of 
Clause 4. 

29.2    The contractor, shall note that the Joint venture is not permitted under this contract and also Sub 
contracting is not permitted.  

 
30. Employer 's Right to Accept any Bid and to Reject any or all Bids 
 
30.1 Notwithstanding Clause 29, the Town Panchayat Executive officer reserves  
            the right to accept or reject any Bid, and to cancel the Bidding process and reject all Bids, at any   
            time prior to the award of Contract, without thereby incurring  any liability to the affected Bidder or  
            Bidders or any obligation to inform the affected Bidder or Bidders of the  grounds for the 
 Employer 's action. 
 
30.2   Negotiation of rates will be made only with the lowest Bidder for reducing the quoted  rates 
 
31. Notification of Award and Signing of Agreement 
 
31.1 The Bidder whose Bid has been accepted will be notified of the award prior to expiry of the Bid 

validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and 
in the Conditions of Contract called the "Letter of Acceptance") will state  the sum that will be paid 
to the Contractor in consideration of the execution, completion, and maintenance of the Works by 
the Contractor as prescribed by the Contract (hereinafter and in the Contract called the "Contract 
Price"). 

31.2 The notification of award will constitute the formation of the Contract, subject only to the furnishing 
of an security deposit in accordance with the provisions of Clause 28.4. 

 
31.3 The Agreement will incorporate all terms and conditions to be executed between the employer and 

successful bidder. It shall be signed within 15 days following the issue of Letter of Acceptance and 
delivered by successful bidder.  

 
31.4 Upon the furnishing by the successful Bidder of the Security Deposit, if any the Executive officer will 

promptly notify the other Bidders that their Bids have been unsuccessful. 
 

32. Corrupt or Fraudulent Practices 
 

32.1 The Employer requires that Bidders observe the highest standard of ethics during the procurement 
and execution of such contracts.  In pursuance of this policy, the Employer : 

 

 

 (a)  defines, for the purposes of this provision, the terms set forth below as follows : 
 

(i) “corrupt practice” means the offering, giving, receiving or soliciting of any thing of value to 
influence the action of a public official in the procurement process or in contract execution; 
and 

 

  (ii) “fraudulent practice” means a misrepresentation of facts in order to influence a  
procurement process or the execution of a contract to the detriment of the Borrower, and 
includes collusive practice among Bidders (prior to or after bid submission) designed to 
establish bid prices at artificial non-competitive levels and to deprive the Borrower of the 
benefits of free and open competition  or furnishing of false and fabricated documents 

 
(b) will reject a proposal for award if it determines that the Bidder recommended for award has 

engaged in corrupt or fraudulent practices in competing for the contract in question: 
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i. will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded a 
contract if it at any time determines that the firm has engaged in corrupt or fraudulent 
practices in competing for, or in executing, a Bank-financed contract. Further, Criminal 
proceedings will also be initiated against the Bidder/ Contractor. 

 

 
33.   Procedure for e-submission: 
 

1. Bidder should do the registration in the e – tender site using the option available. Then the Digital 
signature registration has to be done with the e-token, after logging into the site.  The e-token may 
be obtained from one of the authorized Certifying authorities such as SIFY/TCS/nCode/SCS/SGS 
etc. The list of address of the DSC vendors can be seen in https://tntenders.gov.in. 

 

2.  Bidder then should login to the site using user id and the corresponding passwords. 
 

3. The e-token that is registered should be used by the bidder and should not be misused    by 
others. 

 

4.  After downloading the tender schedules, the Bidder should go through them carefully and then 
submit the documents as directed, otherwise, the bid will be rejected. 

 

5.  If there are any clarifications, this may be obtained online through the e-tender site, or thro’ the 
contact details.  Bidder should take into account the corrigendum published before submitting the 
bids online. 

  

6. Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender 
schedule and they should be in the prescribed format. 

7. The bidder should read all the terms & conditions mentioned in the bid document and accept the 
same to proceed further to submit the bids. 

 

8. The Bidder has to submit the tender document online well in advance before the prescribed time to 
avoid any delay or problem during the e-submission process. 

9. Bidders seeking exemption from payment of EMD, as per existing Government Orders, and 
choosing e-submission option shall access the relevant option available in the e-submission format 
and submit scanned copy of related documents without fail. 

 

10. The details of the bid security document should be submitted physically before the opening the 
tender.  The scanned copies furnished at time of e-submission and the original bid security should 
be the same otherwise the tender will be summarily rejected. 

 
11.  The Executive officer, Unnamalaikadai  Town Panchayat will not be held responsible for any sort 

of delay or the technical difficulty faced  in the submission of tenders online by the bidders. 
 

12.  The bidder may also submit the bid documents by online mode through the site 
(https://tntenders.gov.in)  

 

13. The tendering system will  give an ACKNOWLEDGEMENT Message only after successful 
uploading of all the required bid documents.  The ACKNOWLEDGEMENT is the bid summary. 
With the Bid No., Date & Time of submission of the bid with all other relevant details.  The 
documents submitted by the bidders will be digitally signed with  the e-token of the bidder and then 
submitted. 

 

14. The ACKNOWLEDGEMENT should be printed and to be kept as a token of the submission of the 
bid.  The ACKNOWLEDGMENT will act as a proof of bid submission for a tender floated and will 
also act as an entry point to participate in the bid opening date. 

 

15. Bidder should log into the site well in advance for bid submission so that he submits the bid in time 
i.e. on or before the bid submission time.  If there is any delay, due to other issues, bidder only is 
responsible. 
 

16. Each document to be uploaded thro’ online for the tenders should be less then 2 MB, If any 
document is more than 2 MB, it can be reduced through zip format and the same can be uploaded.  
It may be however noted that. If the file size is less than 1MB the transaction uploading time will be 
very fast. 

 

https://tntenders.gov.in/
https://tntenders.gov.in/
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17. The time setting fixed in the server side & displayed at the top of the tender site, will be valid for all 
actions of requesting, bid submission, bid opening etc., in the e-tender system.  The bidders should 
follow this time only, during bid submission. 

  

18. All the data being entered by the bidders would be encrypted using PKI  encryption techniques to 
ensure the secrecy of the data.  The data entered will not viewable by unauthorized persons during 
bid submission & not be viewable by anyone until the time of bid opening.  Overall, the submitted 
tender documents become readable only after the tender opening by the authorized individual. 

 

19. The Confidentiality of the bids is maintained since the secured Socket layer 128 bit encryption 
technology is used.  Data storage encryption of sensitive fields is done.  

 

20. The bidders are requested to upload all related documents through e-tendering online system to 
the tender inviting authority (Executive officer) well  before 3.00 PM on 13.08.2025 

 

21. Tenders will be opened by the Tender inviting authority (Executive officer) or his authorized 
officer(s) at 3.30 P.M. on 13.08.2025in the presence of tenders or their authorized representatives 
if any & members of Tender Scrutiny Committee.   
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SECTION 2 
  

Additional Conditions of Contract 
 

A.  General 
1. Definitions 

 
1.1 
  Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 
 
  The Completion Date is the date of completion of the Works as certified by the Engineer in 

accordance with  Sub Clause.34.1 of section 2. 
 
  The Contract is the contract between the Employer or his representative and the Contractor to 

execute, complete and maintain the Works. It consists of the documents listed in Clause 2.3 below. 
 
  The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted 

by the Employer. 
 
  The Contractor's Bid is the completed Bidding document submitted by the Contractor to the 

Employer. 
 
  The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 

accordance with the provisions of the Contract. 
 
  Days are calendar days; months are calendar months. 
 
  A Defect is any part of the Works not completed in accordance with the Contract. 
 
  The Defects Liability Period is the period of  2 years for CC roads from the completion of whole of 

the work.     
                                                                              
  Employer is Executive officer of the Town Panchayat 
 

 The Executive officer of the  Town Panchayat or in his absence  Assistant Engineer/Junior 
Engineer authorized by Employer is responsible for inviting tender, handling process, clarify issued 
related to tenders, signing of agreement and supervising the execution of the works and administering 
the Contract. 

 
   The Tender Inviting Authority is Executive officer of the Town Panchayat. 
 The Tender Scrutiny Committee is the committee of officers which will open, scrutinize and 

evaluates the bids. 
 

        Engineer means the Executive Engineer/Assistant Engineer/Junior Engineer who is  the designated   

        project engineer for the GENERAL FUND  - 2025-2026.    

 
  Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the 

Works. 
 
  The Intended Completion Date is the date on which it is intended that the Contractor shall complete 

the Works. The Intended Completion Date is specified in the Clause 13 of Section 2. The Intended 
Completion Date may be revised only by the Executive officer by issuing an extension of time. 

 

        Materials are all supplies, including consumables, used by the contractor for in  Town Panchayat in 
the  Works. 

 

Plant is any integral part of the Works which is to have a mechanical, electrical, electronic or  
chemical or biological function. 
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 The Site is the area defined as the  road specified in the bid document. The date of handing over of 
the site is the date on which the work order is issued. 

 
Site Investigation Reports are those which were included in the Bidding documents and are factual  
interpretative reports about the surface and sub-surface conditions at the site. 

 

 Specification means the Specification of the Works included in the Contract and any modification  or 
addition made or approved by the Engineer. 

 
Temporary Works are works designed, constructed, installed, and removed by the Contractor which 
are needed for construction or installation of the Works. 

 
        A Variation is an instruction given by the Engineer which varies the Works. 
 

The Works are what the Contract requires the Contractor to construct, install and turn over to the 
Tender Inviting Authority. 

 
2. Interpretation 
 

 2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 
female or neuter, and the other way around. Headings have no significance. Words have their 
normal meaning under the language of the Contract unless specifically defined. The 
Executive officer will provide instructions clarifying queries about the Conditions of  Contract. 

 
 2.2 If sectional completion is specified in the Clause 13 of Section 2, references in the Conditions 

of Contract to the Works, the Completion Date, and the Intended Completion Date apply to 
any Section of the Works (other than references to the Completion Date and Intended 
Completion date for the whole of the Works). 

 
 2.3 The documents forming the Contract shall be interpreted in the following order of priority: 
 

  (1) Agreement 
  (2) Letter of Acceptance, notice to proceed with the works 
  (3) Contractor’s Bid 
  (4) Conditions of Contract including Additional Conditions of Contract 
  (5) Specifications  
  (6) Drawings and 
  (7) Bill of Quantities  
   

3. Language and Law 
 
 3.1 The language of the Contract and the law governing the Contract are stated in the “English” 

only. 
 
 
 

4. Engineer's Decisions 
 
 4.1 Except where otherwise specifically stated, the  Assistant Engineer/Junior Engineer will 

decide contractual matters between the Employer and the Contractor representing the 
Employer. 

 

 

5. Delegation 
  
         5.1 The Employer may delegate any of his duties and responsibilities to other people.  
 
 

6. Communications 
  

         6.1 Communications between parties which are referred to in the conditions are effective only 
when in writing. A notice shall be effective only when it is delivered (in terms of Indian Contract 
Act). 
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7. Other Contractors 
  
         7.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, 

utilities, and the Employer between the dates given in the Schedule of Other Contractors. The 
Contractor shall also provide facilities and services for them as described in the Schedule.  
The Employer may modify the schedule of other contractors and shall notify the contractor of 
any such modification. 

 

8. Personnel 
  

        8.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as 
referred to in the Annexure ‘A’ of Section 3, to carry out the functions stated in the Schedule or 
other personnel approved by the Executive officer. The Executive officer will approve any 
proposed replacement of key personnel only if their qualifications, abilities, and relevant 
experience are substantially equal to or better than those of the personnel listed in the 
Schedule. 

 

 8.2 If the Executive officer asks the Contractor to remove a person who is a member of  the 
Contractor’s staff or his work force stating the reasons the Contractor shall ensure that the 
person leaves the Site within seven days and has no further connection with the work in the 
Contract. 

 

9. Employer’s and Contractor's Risks 
  
         9.1 The Employer carries the risks which this Contract states are Employer’s risks, and the 

Contractor carries the risks which this Contract states are Contractor’s risks. 
 

10.  Employer’s Risks 
  
       10.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly 

affect the execution of the Works in the risks of war, hostilities, invasion, act of foreign 
enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot 
commotion or disorder (unless restricted to the Contractor’s employees), and contamination 
from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely 
to the design of the Works, other than the Contractor’s design. 

 
11. Contractor’s Risks 
  

       11.1 All risks of loss of or damage to physical property and of personal injury and death which arise 
during and in consequence of the performance of the Contract other than the excepted risks 
are the responsibility of the Contractor. 

 
 

12.  Contractor to Construct the Works 
  
       12.1 The Contractor shall construct and install the Works in accordance with the Specification and 

Drawings, and as per instructions of Executive Engineer/Assistant Executive Engineer/ 
Assistant Engineer/Junior Engineer. 

 
13.  The works to be Completed by the Intended Completion Date 
 

 13.1 The Contractor may  commence execution of the Works on the Start Date and shall carry out 
the Works in accordance with the program and complete the work as follows.  

 

In case of Manufacturing and supply of Main MV Panel, Indoor Cubical Floor 
mounting type and Manufacturing and supply of 68.0 KVAR 8 Stage APFC 
Panel in Unnamalaikadai Head work at Unnamalaikadai town panchayat.the 

following milestones have to be met 
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a. Minimum one third of the value of work should be completed  by the end of the 3rd 
month,         and  
 

b. Work should be completed in all respects by the end of Three  months.                 
 

If there is default in meeting either or both these deadlines, Liquidated damages  @ 0.1% of 
the unfinished value of work (in relation to the two milestones) will be levied per day till their 
completion. 

 

                     The period of completion shall be 3 months  from the date of issue of Work Order to the 
successful contractor. 

                                         
14. Approval by the  Executive Engineer 
 
 14.1 The Contractor shall  submit Specifications and Drawings showing the proposed Temporary 

Works to the Executive Engineer, who is to approve them if they comply with the 
Specifications and Drawings. 

 

 14.2 The Contractor shall be responsible for design of Temporary Works. 
 
 14.3 The Executive Engineer approval shall not alter the Contractor's responsibility for design of 

the Temporary Works. 
 
 14.4 All Drawings prepared by the Contractor for the execution of the temporary or permanent 

Works, are subject to prior approval by the Executive Engineer, before their use. 
 

15.  Safety 
 

 15.1 The Contractor shall be responsible for the safety of all activities on the Site. 
 

16.  Discoveries 
 

 16.1 Anything of historical or other interest or of significant value unexpectedly discovered on the 
Site is the property of the Employer. The Contractor is to notify the Executive officer of such 
discoveries and carry out the Executive officer’s instructions for dealing with them. 

 

17.  Access to the Site 
 
 17.1 The Contractor shall allow the Executive officer and any person authorized by the Assistant 

Executive  Engineer access to the Site, to any place where work in connection with the 
Contract is being carried out or is intended to be carried out and to any place where materials 
or plant are being manufactured / fabricated / assembled for the works. 

 
18.  Instructions 
 
 18.1 The Contractor shall carry out all instructions of the Executive officer, which comply with the 

applicable laws where the Site is located. 
    
 

B.  Time Control 
19.  Program 
 
 19.1 Within the time stated in the Clause 13 of Section 2, the Contractor shall submit to the 

Engineer for approval a Program showing the general methods, arrangements, order, and 
timing for all the activities in the Works along with monthly cash flow forecast. 

 
 19.2 An update of the Program shall be a program showing the actual progress achieved on each 

activity and the effect of the progress achieved on the timing of the remaining work including 
any changes to the sequence of the activities. 

 
 19.3 The Contractor shall  submit to the Executive officer, for approval, an updated Program at 

intervals no longer than the period stated in the Clause 13 of Section 2. If the Contractor does 
not submit an updated Program within this period, the Executive officer  may withhold the 
amount stated in the Clause 31 of Section 2 from the next payment certificate and continue to 
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withhold this amount until the next payment after the date on which the overdue Program has 
been submitted. 

 
 19.4 The Executive officer’s approval of the Program shall not alter the Contractor's obligations. 

The Contractor may revise the Program and submit it to the Engineer again at any time. A 
revised Program is to show the effect of Variations and Compensation Events. 

 
 
20.  Delays Ordered by the Employer 
 
 20.1 The Executive officer may instruct the Contractor to delay the start or progress of any 

activity within the Works. 
 

21. Management Meetings 
 

 21.1 Either the Executive officer or the Contractor may require the other to attend a management 
meeting. The business of a management meeting shall be to review the plans for remaining 
work and to deal with matters raised in accordance with the early warning procedure. 

 
 21.2 The Executive officer shall record the business of management meetings and is to provide 

copies of his record to those attending the meeting and to the Employer. The responsibility of 
the parties for actions to be taken is to be decided by the Executive officer either at the 
management meeting or after the management meeting and stated in writing to all who 
attended the meeting. 

 

 

22. Early Warning 
  

 22.1 The Contractor is to warn the Executive officer at the earliest opportunity of specific likely 
future events or circumstances that may adversely affect the quality of the work, increase the 
Contract Price or delay the execution of works.  

 

 22.2 The Contractor shall cooperate with the Executive officer in making and  considering 
proposals for how the effect of such an event or circumstance can be avoided  or reduced by 
anyone involved in the work and in carrying out any resulting instruction of  the Engineer. 

 

 

 

C.  Quality Control 
 

23. Identifying Defects 
 
 23.1 The  Executive Engineer shall check the Contractor's work and notify the Contractor of any 

Defects that are found. Such checking shall not affect the Contractor's responsibilities. The 
Executive Engineer may instruct the Contractor to search for a Defect and to uncover and 
test any work that the Executive Engineer considers may have a Defect. 

 
 23.2 The contractor shall permit the Employer’s Technical auditor to check the contractor’s work 

and notify Engineer/Junior Engineer and Contractor of any defects that are found.  Such a 
check shall not affect the Contractor’s or the Engineer’s responsibility as defined in the 
Contract Agreement.  

 
23.3 The contractor shall permit the State Quality monitoring Agency to check  the contractor’s   

 work and notify the Assistant Engineer/Junior Engineer and  Contractor of  any defects that  
   are found.  Such a check shall  not affect the  Contractor’s or the  Engineer’s responsibility as  
   defined in the Contract Agreement 

  
  24.  Tests 
 

 24.1  If the Assistant Engineer/Junior Engineer instructs the Contractor to carry out a test not 
specified in the Specification to check whether any work has a Defect and the test shows 
that it does, the Contractor shall pay for the test and any samples. If there is no Defect the 
test shall be a Compensation Event. 
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25.  Correction of Defects 
 
 25.1 The Executive officer shall give notice to the Contractor of any Defects before the end of 

the Defects Liability Period, which begins at Completion and is defined in the Clause 31 of 
Section 2. The Defects Liability Period shall be extended for as long as Defects remain to 
be corrected. 

 
 25.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect 

within the length of time specified by the Executive officer’s notice. 
 
26.  Uncorrected Defects 
 
 26.1 If the Contractor has not corrected a Defect within the time specified in the Executive 

officer’s notice, the Assistant Engineer/Junior Engineer will assess the cost of having 
the Defect corrected, and the Contractor will pay this amount. 

       Note:- Where in certain cases, the technical specifications provide for acceptance of   
works within specified tolerance limits at reduced rates, Engineer will certify  payments to 
Contractor accordingly. 

 
 

D.  Cost Control 
 
27.  Bill of Quantities 
 
 27.1 The Bill of Quantities shall contain items for the construction, installation, testing, and 

commissioning work to be done by the contractor. 

 27.2 The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid for 
the quantity of the work done at the rate in the Bill of Quantities for each item. 

 

28.  Payments  
 
 28.1 Part or complete Payment will be made EVERY MONTH by the Executive Officer 

based on the OUTTURN of satisfactory completion of work in the PREVIOUS 
MONTH and value of work executed shall be determined, based on the 
measurements and check measurements by the Engineer in the M.Book.  

 
 28.2 Items of the Works for which no rate or price has been entered in will not be paid for by 

the Employer and shall be deemed covered by other rates and prices in the Contract. 
 

29.  Tax 
 
 29.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other 

taxes that the Contractor will have to pay for the performance of this Contract.  The 
Employer will perform such duties in regard to the deduction of such taxes at source as 
per applicable law. 

  

30.  Currencies 
 
 30.1 All payments shall be made in Indian Rupees. 
31.  Retention 
 
 31.1 The Employer shall retain a sum equivalent to 5% of the value of the each bill as retention 

money from each payment due to the Contractor. 
 

31.2 Out of the  5% of the  retention amount, on issue of completion certificate for the  work 2.5%  
                    will be released to the Contractor  while the balance 2.5% will be retained during  defect  
          liability period ( 3 year for BT Roads ). The retained 2.5% will be released by the Executive  
                    officer, after ensuring no liability in connection with work executed.  
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32.  Liquidated Damages 
 
           The Contractor shall full fill  two milestones viz.,  

 

            In case of Providing Cement Concrete road at Manufacturing and supply of 
Main MV Panel, Indoor Cubical Floor mounting type and Manufacturing and 
supply of 68.0 KVAR 8 Stage APFC Panel in Unnamalaikadai Head work at 
Unnamalaikadai town panchayat the following milestones have to be met 

 

a. Minimum one third of the value of work should be completed  by the end of the 2nd  
month,  and  
 
b. Work should be completed in all respects by the end of Three months.                 

 
             If there is default in meeting either or both these deadlines, Liquidated damages  @ 0.1% 
of the unfinished value of work (in relation to the two milestones) will be levied per day till their 
completion. 
 
  If the work is not completed even 45 days after the 3 months period, the contract is liable 
for   summary cancellation, Security deposit forfeited and contractor black listed.  
 
           However, as earlier mentioned, the employer can cancel the contract if the work  is not 
executed as per the contract in the intermediate period also. 

                     

33.   Cost of Repairs 
 33.1 Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start Date and the end of the Defects Liability periods shall be remedied by the 
Contractor at the Contractor's cost if the loss or damage arises from the Contractor's acts 
or omissions. 

 

E.  Finishing the Contract 
 

34. Completion 
 
 34.1 The Contractor shall request the Engineer to issue a Certificate of Completion of the 

Works and the Executive officer will do so upon deciding that the Work is completed. 
 

35. Taking Over 
 
 35.1 The Employer shall take over the Site and the Works within seven days of the Assistant 

Engineer/Junior Engineer issuing a certificate of Completion. 
36.  Termination 
 36.1 The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. 
 

 36.2 Fundamental breaches of Contract include, but shall not be limited to the following: 
 

a)   the Executive officer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the Assistant Engineer/Junior 
Engineer 

b)   the Contractor does not maintain  a security which is required; 
 
c)    the Contractor has not completed even 45 days after the contract period  

 
 

d)    if the Contractor, in the judgment of the Employer has engaged in corrupt or 
fraudulent practices in competing for or in the executing the Contract. 

   

 36.3 If the Contract is terminated the Contractor shall stop work immediately, make the Site 
safe and secure and leave the Site as soon as reasonably possible. 
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37.  Payment upon Termination 
 
 37.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Assistant Engineer/Junior Engineer shall issue a certificate for the 
value of the work done up to the date of the issue of the certificate, less other recoveries 
due in terms of the contract, less taxes due to be deducted at source as per applicable 
law and less the percentage to apply to the work not completed as indicated in the Clause 
13 of Section 2. If the total amount due to the Employer exceeds any payment due to the 
Contractor the difference shall be a debt payable to the Employer. 

 

  
38.  Property 
 
 38.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to 

be the property of the Employer,  if the Contract is terminated because of a Contractor’s 
default. 

 

39.  Force Major Event  
 

39.1 No party is eligible to terminate the agreement due to force major events. 
 
40.  Legal Provisions 
 
 40.1 Bidder shall abide all statutory legal provisions made in relevant Laws./ Acts / Rules 

including but not confined to the Child Labour Act, Factories Act, Industrial Disputes Act, 
etc. The Employer has the right to take action  to invoke the Revenue Recovery Act to 
recover any amount due, wherever necessary.  

 
      40.2       Risk Insurance 

The work executed by the contractor under this contract shall be maintained by 
the contractor’s risk until the work is taken over by the Executive officer. The Government 
should not be liable to pay for any loss or damages occasioned by (or) arising out of 
fire, flood, volcanic eruptions, earth quake, other conclusion of nature and all other 
natural calamities risk arising out of act of God during such period and that the option 
whether to take insurance coverage (or) not to care such risks is left to the 
contractor.  

41. Caution boards:    “CAUTION: WORK IN PROGRESS ROAD CLOSED” 
 

Warning Notice shall be placed at points in the neighborhood of the work where 
other  roads join and cross the road and at such points as may be directed to 
enable motorists, cyclists, or vehicular traffic to avoid the obstructed road by taking 
alternative routes, extra cost will not be paid for any incidental items. 

 

42.  Tender Transparency Act 
 
  The Tamil Nadu Tender Transparency Act will be applicable for this tender. 
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SECTION -  3 
 
 

Formats of Qualification Information 
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1.  Qualification Information 
 
 
 
  

 
The Applicant shall include with the Qualification schedule, details in the prescribed proforma 

vide Annexure    “A” to “H”. 

 

I.    Annexure ‘A’ -  Structure and Organization 

 

II.   Annexure ‘B”  -  Financial Capability Statement 

 

III.  Annexure ‘C’ -  Plant and Equipments 

 

IV.  Annexure ‘D’ -  Work experience (works completed) 

 

V.   Annexure ‘E’ -  Details of Abandonment of work Litigation / debarring done 
 

VI.   Annexure ‘F’ -  Affidavit on Non-judicial stamp paper 

 

VII.  Annexure ‘G’ -  Undertaking to abide by modified terms and  Conditions, if 
any 

 

VIII. Annexure ‘H’ -   Details of Technical Personnel under Regular  Employment     
  with the   Applicant. 
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Annexure “A” 
 

STRUCTURE AND ORGANISATION 

 
 
1. 

 
Name of the  Bidder 

 
: 

 

 
2. 

 
Status 

 
: 

 

 
 

Individual contractor 
 
: 

 

 
 

Sole Proprietary Firm 
 
: 

 

 
 

Firm in Partnership 
 
: 

 

 
 

Private Limited Company 
 
: 

 

 
 

Public Limited Company 
 
: 

 

 
3. 

 
Head Office/Registered office address with phone/  Fax 

Number / E-mail ID 

 
: 

 

 
4. 

 
Local office (if any) address with Phone/ Telex / Fax 

Number 

 
: 

 

 
5. 

 
Main line of Business 
 [ such as (Civil) Engineering Contractor / General 
Engineering Contractor/ Electrical Engineering Contractor 
etc, should be specified.] 

 
: 

 

 
6. 

 
Name, position, status, capacity etc, of the Key personnel/ 

[directors of the company (Attach organization chart 

showing the structure of the company/firm] 

 
: 

 

 
7. 

 
Name, capacity and address of the signatory who has 

Signed the Qualification Application.  Attested copy of 

authorization issued (either by power of attorney or as per 

articles of Partnership Deed/ Memorandum of Association) 

in favour of the signatory to sign the qualification 

Application price Tender/ Agreement should be appended. 

 
: 
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ANNEXURE “B” 

 

FINANCIAL CAPABILITY 
 

1. Name and address of the Applicant :  

2. Income Tax Permanent Account No. C.I. H. 

No. 

:  

3. TIN Number :  

4. Annual turn over as per Income Tax 

returns filed for the past five years 

:     TAX YEAR Figures 
(Rs.) 

Words 
(Rs) 

 : 2020-2021   

: 2021-2022   

: 2022-2023   

: 2023-2024   

: 2024-2025   

  :   TAX YEAR Figures Words 

5. Annual turn over as per audited 

statement of account  duly certified by 

the Chartered Accountant during the 

preceding Five years (Attach attested 

copy of balance sheets) 

: 2020-2021   

: 2021-2022   

: 2022-2023   

: 2023-2024   

: 2024-2025   

6. Working Capital     

 I. Balance in bank account (Rs.) :  

 II. Unutilized overdraft / Credit facility in the 

Nationalized / Scheduled bank (Rs.) 
:  
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ANNEXURE “C" 

DETAILS OF CONSTRUCTION EQUIPMENTS, TOOLS & PLANTS, VEHICLES THAT COULD BE DEPLOYED EXCLUSIVELY FOR THIS WORK 

NAME OF APPLICANT: 
 
 
 
 

 
Sl.No. 

 
 
 
 

Name of equipment/ 
Tools and plants/vehicles 

 
 
 
 

Total 
requirement 
for this work 

Equipments 
owned by the 

Applicant 

 
Equipments currently under 

lease, available with the 
Applicant 

 
 

Equipments proposed to be 
taken on lease 

N
u

m
b

e
r Year of 

purchase 
make 

and capacity 

Present 
working 

condition 

 
N

u
m

b
e
r 

 
Year of 

Manufacture, 
Make & 

Capacity 

 
Present 
working 

condition 

 
N

u
m

b
e
r Year of 

Manufacture, 
Make & 

Capacity 

Present 
working 

condition 

 For CC Roads           

1 Water Tanker Lorry 

Wa 

1 No.          

2 Tipper Lorry-1 1 No.          

3 Tipper Lorry-2 1 No. 

 

         

4 Tipper Lorry-3 1No.          

5 Concrete Mixture Machine 1 No.          

6 Transit Mixer Vehicle (If using 

Concrete Batching Plant) 

1No          

7 Transit Mixer Vehicle (If using 

Concrete Batching Plant) 

1No          

8 Centering Materials 200 m2           

9 Horizontal vibrator(Earth 

Rammer) 

1No          

10 Horizontal vibrator(Earth 

Rammer) 

1No          

11 Needle Vibrator 1 No.          

12 Back hoe Loader Machine 1No          

 

Note: For the equipments currently under lease with the Applicant, date of expiry of lease period shall be furnished 
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ANNEXURE "D" 
 

DETAILS OF BT (OR) BT AND CC ROAD WORK(S) OF  NOT   LESS THAN 50% OF  THE 
VALUE   PUT TO TENDER UNDER A “SINGLE AGREEMENT” IN ANY ONE OF THE PRECEDING ‘THREE” YEARS      

(2022-23,2023-24,2025-2026) FOR GOVERNMENT DEPARTMENT/ BOARD / GOVERNMENT UNDERTAKING  

NAME OF  BIDDER : 
 

 

Note: a) Certificate issued by the Engineer - in - charge (not below the rank of Executive 

Engineer/ Project Engineer/ULB) of each of the work is to be appended. 

 b) * Please indicate whether the work is  “Satisfactorily Completed.” 

 

Dated Signature of the applicant with seal 
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ANNEXURE “E” 

 

INFORMATION REGARDING CURRENT LITIGATION / DEBARRING / EXPELLING 

OF APPLICANT OR ABANDONMENT OF WORK BY THE APPLICANT 
 

1. (a)  Is the Applicant currently involved in any Arbitration/ 
litigation relating to any contract works Yes / No 

 
(b)  If Yes, Details thereon 

 

 

2. (a) Has the Applicant or any of it’s constituent 

partners been Debarred/Expelled by any 

agency during the  

last “Five” years Yes / No 

 

(b) If yes, Details thereon 

 

3.  (a) Has the Applicant or any of it’s constituent Partners 

failed to complete, any contract work during the past Yes / No 
“Five” years. 

 

 

(b) If yes, give details thereon 
 
 
 
 
 

Dated Signature of Applicant with seal 
 

 

Note:  If  any  information  in  this  Annexure  is  found  to  be  incorrect  or  concealed,  the bid   
will be summarily rejected & price bid will not be opened. 
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ANNEXURE “F” AFFIDAVIT 

 

(To be furnished in a Hundred Rupees Non-Judicial Stamp Paper duly 

Certified by Notary Public) 
 

1.  I/We the undersigned solemnly declare that all the statements made in the documents, records 
etc., attached with this application are true and correct to the best of my/our knowledge  

 

2.  I/We the undersigned do hereby certify that neither my/our firm/company nor any of it’s constituent 

partners have abandoned any work/works of similar nature and magnitude in India, during the Last 

“Five” years. 

 

3.  I/We the undersigned do hereby certify that any of the contracts awarded to me/us has not been 

terminated rescinded, due to breach of contract on my/our part, during the last “Five” Years. 

 

4.  I/We the undersigned authorize(s) and request any bank/person/firm/corporation/Government  

Departments to furnish pertinent  information deemed necessary and  requested  by  the Tender 

Inviting Authority Unnamalaikadai Town Panchayat , Kanniyakumari  District to verify the 

statement made by me/us or to assess my/our competence and general reputation. 

 

5.  I/We, the undersigned, understand(s)  that further   qualifying  information / clarifications on the 

statement made  by me/us may be requested by the Tender Inviting Authority Unnamalaikadai  

Town Panchayat, Kanniyakumari District and agree(s) to furnish such information/ clarification 

within “SEVEN” Days from the date of receipt of such request from the Tender Inviting Authority 

Unnamalaikadai  Town Panchayat  Kanniyakumari District. 
 
 
 
 
 
 
 
Dated Signature of Applicant with Seal: 
 
(To be signed by the officer authorized by the Firm/Company to sign on behalf, the 

Firm/Company with company’s seal) 
 
 
 
 
 
Note: - In case of sole proprietary concern, affidavit should be signed only by the sole 

proprietor. 

(Title of the Officer) 

(Title of the firm/Company) (Date) 

The above named deponent has understood the contents well and solemnly and sincerely 

declared and affirmed by the deponent in my presence at-------------------------and signed before me 

on this  day of ………………………….. 
 
 
 
 
 
 

(Seal)                                                                 (Signature of the Notary Public) 
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ANNEXURE “G”  

 

UNDER TAKING 
 

Under taking should be furnished in a Hundred Rupees Non-Judicial Stamp paper 

with the Qualification Application and certified by the Notary Public. 

 
I/We   
 the  applicant  do  hereby  undertake  that I/we will abide by the terms and conditions if any 
modified by the Tender Inviting Authority  Unnamalaikadai Town Panchayat   in the contract 
conditions subsequent to submission of Qualification Annexure/price tender or subsequent to 
execution of the agreement. 
 

 

Place: 

 
Date : Signature of the bidder with Seal 
 
 
 
 

The above named deponent has understood the contents well and solemnly and sincerely 
declared and affirmed by the deponent in my presence at ----------------------- and  signed  before me 
-------------------on  this  day  of -----------------------------------------------. 
 

 

Place:  

Date: 
 

 

Signature of the Notary Public with Seal 
 
 
 
 
 
 

 

I/We the applicant  do  hereby  undertake  that  I/we will abide by the terms and conditions set forth in the 

tender document and am willing to undertake the  Manufacturing and supply of Main MV Panel, 

Indoor Cubical Floor mounting type and Manufacturing and supply of 68.0 KVAR 8 Stage 

APFC Panel in Unnamalaikadai Head work at Unnamalaikadai town panchayat. of 

Kanniyakumari District  under  the GENERAL FUND  - 2025-2026   at the rate as given in the price bid 

cover. 

 
 
Place:  
 
Date : 
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ANNEXURE "H" 

 

Details of Technical Personnel Under regular employment of the applicant who can be 
made available exclusively for this work 

 
 

Name of Bidder: 
 
 

 
 
Sl.
No. 

 
 

Designation 

 
 
Name 

 
 

Educational 
Qualification 

Under regular 
employment 

with Applicant 
since 

 
Total Span 

of 
Experience 

 
Salary 
being 
paid 

 
 
Remarks 

 
1 

 
 
B.E Civil (or) equivalent 
Degree holder with 5 
years experience (or) 
not less than two retired 
Sub Divisional Officer 
(Assistant Executive 
Engineer or Assistant 
Divisional Engineer) 

1      

2      

3      

4      

5       

 
 
 
 
 

2 

 
 
 
 
Diploma holders in 
Civil Engineering with 
2 years of the 
experience (or) Four 
Retired Junior 
Engineers. 

1      

2      

3      

4      

5      
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SCHEDULE OF RATES AND APPROXIMATE QUANTITIES 
 

1. The quantities given here are those upon which the item rate tender cost of the 
work is based, but they are subject to alternations, omissions, deductions or 
addition as provided for in the conditions of this contract and do not necessarily 
show the actual quantities of work to be done. The unit rates quoted below are 
those governing payment for extras or deductions or omissions according to 
the condition of the contract, as set forth in the Standard Specifications for 
roads and bridges with the MORTH specifications and other condition of 
specifications of the contract. 

 
2. It is to be expressly understood that the measured work is to be taken net (Not 

withstanding any custom or practice to the contrary) according to the actual 
quantities. When in places and finished according to the drawings, or as may 
be ordered from time to time by the Engineer in charge and the cost calculated 
by measurement or weight at the respective prices, without any additional 
charge for any necessary or contingent works concerned therewith. The rates 
quoted are for the finished works in situ and complete in every respect. 

 
 
3. The description given in Schedule - A are to indicate the item of work only and 

need not be construed as full specification. The quoted rate shall be for 
carrying out the item as per standards and specifications described in the 
relevant MOST specification. The contractor shall take no advantage of any 
apparent error or omission in the Schedule - A description. 

 
4. The Tenders should quote their rates for the quantity and units specified under 

metric units under Schedule ’A’. 
 

 
5. The contractor should sign all the pages of schedule ‘A’ enclosed in the tender 

document without any omission. Otherwise the tender will be liable for rejection 
as per the rules. 

 
 

Executive Officer,                                                                                  
Unnamalaikadai  Town Panchayat. 
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Model Letter of Acceptance,   

Model Form of Agreement,  

and  

Model Work Order
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Letter of Acceptance 

 
From To 

 
Executive officer 
Unnamalaikadai  Town Panchayat 
 

Name and Address of the Successful 
Bidder 
 
 

 
Roc. No.-----------------                              ————— (date) 

  
   

Sub:-  
 

“Manufacturing and supply of Main MV Panel, Indoor 

Cubical Floor mounting type and Manufacturing and 

supply of 68.0 KVAR 8 Stage APFC Panel in 

Unnamalaikadai Head work at Unnamalaikadai town 

panchayat. under the “GENERAL FUND  - 2025-2026”)  – issue 

of Letter of Acceptance – Regarding. 

 
Ref:- 1.Your Tender dated on               .2025 

 
2. Town Panchayat Council Resolution No. ---------dated---------- 
 

**** 
 
  

This is to notify you that your Bid dated          .2025  for execution of the  ( Name of the work)  

[File No.----] for the Contract Price of 

Rupees.____________________________________________________   (_____________) [amount 

in words and figures], as corrected and modified in accordance with the Instructions to Bidders ’ is 

hereby accepted. 

 

  
 2) You are hereby requested to furnish Security Deposit for an amount equivalent to 2% of 

the contract value (which includes Earnest Money Deposit already paid) within 15 days from the 

receipt of this Letter of Acceptance. In terms of  clause 30 of the tender document, the Security Deposit 

should be valid up to 7 days from the date of expiry of Defects Liability Period. You are also required to 

execute an agreement for fulfillment of the contract in a  Rs. 100/- Judicial Stamp Paper. If you fail to 

remit the required Security deposit and execute the agreement within 15 days, your tender is liable for 

cancellation and EMD forfeited without notice. 

 
 

      3. You are informed that this is only the letter of acceptance of your bid. Formal work order for the 

work will be issued on remitting the 2% Security Deposit and execution of agreement. 

 
 

                                                                                                                         Executive officer 
Unnamalaikadai  Town Panchayat 
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Agreement Form 

Agreement 

This agreement, made the ___________________ day of ______________20_______, 

between___________________________________________________________________________

___________________________________________________[ Executive officer] of the one part and 

___________________________________________________________ 

__________________________________________________________________________________

___________________________[name and address of contractor] (hereinafter called “the Contractor” ) 

of the other part. 

Whereas the Executive officer is desirous that the Contractor execute “Manufacturing and supply 

of Main MV Panel, Indoor Cubical Floor mounting type and Manufacturing and supply 

of 68.0 KVAR 8 Stage APFC Panel in Unnamalaikadai Head work at Unnamalaikadai 

town panchayat.under the “GENERAL FUND  - 2025-2026” [File No.559/2025/A1] 

(hereinafter called “the 

Works”) and the Executive officer has accepted the Bid by the Contractor for the execution and 

completion of such Works and the remedying of any defects therein, at a contract price of 

Rs............................................................... 

 
NOW THIS AGREEMENT WITNESSETH as follows: 
 
1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to 
form and be read and construed as part of this Agreement. 

 
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 
Works and remedy any defects therein in conformity in all aspects with the provisions of the 
Contract. 

 
3.   The Employer hereby covenants to pay the Contractor in consideration  

of the execution and completion of the Works and the remedying the defects wherein the Contract 
Price or such other sum as may become payable under the provisions of the Contract at the times 
and in the manner prescribed by the Contract. 
 

4. The following documents shall be deemed to form and be read and  
    treated as part and parcel of this Agreement, viz.: 

  
 i) Tender Document including the Contractor’s  Bid Documents and all other  
             documents furnished by the bidder and submitted  as part of the Bid; 
 ii) Conditions of contract (including Additional Conditions of Contract); 
 iii) Specifications; 
 iv) Drawings; 
 v) Bill of Quantities;   
 vi) Letter of Acceptance; 
       vii) Work Order (to be issued) 
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5. Detailed conditions agreed in the tender document form part of the agreement.  The services to be 

performed, timelines to be met with, penalty clauses for non performance, and the other stipulations will 

be as furnished herein: 

i. Contract Period: The Contract period is for  3 months from the date of issue of work order to 

the successful contractor.  

 
ii. Payment Schedule: Part or complete Payment will be made every month by the Executive 

Officer based on the outturn of satisfactory completion of work in the previous month and value 

of work executed shall be determined, based on the measurements and check measurements 

by the Engineer in the M.Book.  

 
iii. Milestones and   Liquidation Damages: The work will have two milestones  

 
In case of Paver Block ,  the following milestones have to be met 

 
a. Minimum one third of the value of work should be completed  by the end of the 3rd 
   month,  and  
b. Work should be completed in all respects by the end of Three  months.        
          

             If there is default in meeting either or both these deadlines, Liquidated damages  @ 0.1% 

of the unfinished value of work (in relation to the two milestones) will be levied per day till their 

completion.       

iv.  No Joint venture is permitted or Sub contracting is permitted 

v. Machineries: The bidder should own or lease Paver Machine and tie up with a Hot Mix plant in 

respect of the BT roads. The Hot Mix shall be delivered at the work site at 120° C. The detailed 

list of Machineries as detailed in the Tender document shall be made available at the work site. 
 

vi. Retention Money: The Town Panchayat shall retain a sum equivalent to 5% of the value of the 

each bill as retention money from each payment due to the Contractor. Out of the  5% of the  

retention amount, on issue of completion certificate for the work 2.5% will be released to the 

Contractor,   while the balance 2.5% will be  retained during  defect liability period  (ie., 3 year 

for the BT Roads), The retained 2.5% will be released by the Executive Officer, after ensuring 

no liability in connection with work executed. 

vii. State Quality Monitors: In order to ensure quality of the work, Third party checks and  

inspections by the State Quality Monitors will be taken up. Any defects pointed out by the State 

Quality monitors shall  be attended by the Contractor at his own cost and rectified.   

 
viii. Fraudulent Practices :If it is found any time during the  tender process, award of contract, or 

during the contract period, that the Contractor has furnished  false certificate or if the 

Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent practices in 

competing for, getting the contract or in the executing the Contract, the Contract will be 

summarily terminated and Criminal Proceedings will be initiated. 

 
ix. Price Adjustment Clause: Price Adjustment Clause as per G.O. 227 , MWS, dt. 23.11.2009 is 

applicable for the tenders of Rs.1.00 crore and above, even if the contract period is less than 1 

year.  
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x. Termination of the Contract: If the work is not completed even 15 days after the contract 

period (3 months period), the contract is liable for summary cancellation 

 
xi. Defect Liability Period: The defect liability period is 2 year for the  CC roads . 

  
           In witness whereof the parties thereto have caused this Agreement to be executed the day and 

year first before written. 

The Common Seal __________________________________________________________  
was hereunto affixed in the presence of: 
 
 
Signed, Sealed and Delivered by the said  
__________________________________________________________________________________
__________________________________________________________________________________
_____________ 
 
in the presence of: 
 
 
Binding Signature of  Employer  (Executive officer) ________________________  
  
 
Binding Signature of Contractor _________________________________________________ 
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 Work Order 
   
From To 

 

Executive officer 
Unnamalaikadai  Town Panchayat 

Name and Address of the Successful 
Bidder 
 

                    
Roc. No. ---------------                              ————— (date) 

   

   

 Sub:-  GENERAL FUND  - 2025-2026 Manufacturing and supply of 

Main MV Panel, Indoor Cubical Floor mounting 

type and Manufacturing and supply of 68.0 KVAR 8 

Stage APFC Panel in Unnamalaikadai Head work at 

Unnamalaikadai town panchayat– issuing of notice to 

proceed with the work-Regarding. 

 
 

Ref:- 1.Your Tender dated on           .2025. 

2. Town Panchayat Council Resolution No. ----------dated---------- 

3. Letter of Acceptance______        dated_____ 

3. Your Agreement dated------- 
******  

                Pursuant to your furnishing the requisite Security Deposit as stipulated in ITB clause 30 

and signing of the contract agreement for the work of  @ a Bid Price of Rs.——————,  you are 

hereby instructed to proceed with the execution of the said works in accordance with the contract terms 

and conditions. The Contract Period is 3 months from the date of issue of work order.  

              You are hereby instructed to proceed with the execution of the above said work in 

accordance with the conditions stipulated as per the agreement. Your attention is drawn to the following 

specific conditions for strict compliance: 

1. Contract Period: The Contract period is for 3 months from the date of issue of Work Order to 

the successful contractor. 
 

2. Payment Schedule: Part or complete Payment will be made every month by the  

Executive Officer based on the outturn of satisfactory completion of work in the 

previous month and value of work executed shall be determined, based on the 

measurements and check measurements by the Engineer in the M.Book.  
 

3. Milestones and Liquidation Damages: The work will have two milestones  
 

In case of Cement Concrete Road,  the following milestones have to be met 
 

a. Minimum one third of the value of work should be completed  by the end of the 3rd 
month,  and  
 

b. Work should be completed in all respects by the end of the 3rd month.                 
                         If there is default in meeting either or both these deadlines, Liquidated damages  @      

                          0.1% of the unfinished value of work (in relation to the two milestones) will be levied  

                         per day till their completion. 
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4. No joint ventured or consortium shall be allowed or Sub contracting is permitted. 

5. Machineries: The bidder should own or lease Paver Machine and tie up with a Central Hot Mix 

plant in respect of the BT roads. The Central Hot Mix shall be delivered at the work site at 

120° C. The detailed list of Machineries as detailed in the Tender document shall be made 

available at the work site. 

6. Retention Money: The Town Panchayat shall retain a sum equivalent to 5% of the value of the 

each bill as retention money from each payment due to the Contractor. Out of the  5% of the  

retention amount, on issue of completion certificate for the work 2.5% will be released to the 

Contractor,   while the balance 2.5% will be  retained during  defect liability period  (ie.,3 years 

for the BT Roads and 2 years for the CC Roads). The retained 2.5% will be released by the 

Executive Officer, after ensuring no liability in connection with work executed. 

7. State Quality Monitors: In order to ensure quality of the work, Third party checks and  

inspections by the State Quality Monitors will be taken up. Any defects pointed out by the 

State Quality monitors shall  be attended by the Contractor at his own cost and rectified.   

 
8. Fraudulent Practices :If it is found any time during the  tender process, award of contract, or 

during the contract period, that the Contractor has furnished  false certificate or if the 

Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent practices in 

competing for, getting the contract or in the executing the Contract, the Contract will be 

summarily terminated and Criminal Proceedings will be initiated. 

  
9. Price Adjustment Clause: Price Adjustment Clause as per G.O. 227 , MAWS  Dept dt. 

23.11.2009 is applicable for the tenders of Rs.1.00 crore and above, even if the contract 

period is less than 1 year.  

 
10. Termination of the Contract: If the work is not completed even 45days after the contract period    

(3 months period), the contract is liable for summary cancellation 

 

11.  Defect Liability Period: The defect liability period is 2  years for CC  roads . 

 
 

                                                                                                                             Executive officer 

     Unnamalaikadai  Town Panchayat 
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Tender Document 

 
   General Fund 

2025-2026 
PRICE BID 

 
 
 

Unnamalaikadai  Town Panchayat 
 
  
  

NAME OF THE WORK                           :  

 

Manufacturing and supply of Main 
MV Panel, Indoor Cubical Floor 
mounting type and Manufacturing 
and supply of 68.0 KVAR 8 Stage 
APFC Panel in Unnamalaikadai Head 
work at Unnamalaikadai town 
panchayat 

   

   

   

   

 

OFFICER INVITING BIDS 

 

:  

 

 
Executive officer 
Unnamalaikadai  Town Panchayat 
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 Price Bid Date : …………… 

 
Invitation for Bid No. …………………… 

To: 

 
Executive Officer, 
 

Unnamalaikadai  Town Panchayat, 
 
.  
 
We, the undersigned, declare that: 

 
(a) We have examined and have no reservations to the Bid Documents. 
 

(b)  We offer to execute in conformity with the Bid Documents for the work of “Manufacturing 

and supply of Main MV Panel, Indoor Cubical Floor mounting type and 

Manufacturing and supply of 68.0 KVAR 8 Stage APFC Panel in 

Unnamalaikadai Head work at Unnamalaikadai town panchayat.under the 

“GENERAL FUND  - 2025-2026)” 

 
(c) The total price of our Bid, excluding any discounts offered in item (d) below is 

 
(i) In figures :- Rs.…………/-  
(ii) In Words:- Rupees 

 
(d) The discounts offered are 

 
(i) In figures :- Rs.…………/-  
(ii) In Words:- Rupees 

 
 

(e) The net price of our bid, after discount offered in (d) above is 

 
(i)  In figures :- Rs.…………/- 
(ii) In Words:- Rupees …………………………………………… only 

 
(f)  Our Bid shall be valid for a period of 9 0 days from the date fixed for the bid 

submission deadline in accordance with the Bidding Documents, and it shall remain 
binding upon us and may be accepted at any time before the expiration of that period. 

 
(g) If our Bid is accepted, we commit to remit Security Deposit in accordance with the Bid 

Documents within the stipulated time. 
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Schedule ‘A’ 
 

Schedule Of Rates And Approximate Quantities 

 
1) The quantities given here are those upon which the item rate tender cost of the work is based, but 

they are subject to alternations, omissions, deductions or addition as provided for in the conditions of 
this contract and do not necessarily show the actual quantities of work to be done. The unit rates 
quoted below are those governing payment for extras or deductions or omissions according to the 
condition of the contract, as set forth in the Standard Specifications for roads and bridges with the 
MORTH specifications and other condition of specifications of the contract. 

 
2) It is to be expressly understood that the measured work is to be taken net (Not withstanding any 

custom or practice to the contrary) according to the actual quantities. When in places and finished 
according to the drawings, or as may be ordered from time to time by the Engineer in charge and the 
cost calculated by measurement or weight at the respective prices, without any additional charge for 
any necessary or contingent works concerned therewith. The rates quoted are for the finished works 
in situ and complete in every respect. 

 
3) The description given in Schedule - A are to indicate the item of work only and need not be 

construed as full specification. The quoted rate shall be for carrying out the item as per standards 
and specifications described in the relevant MORTH specification. The contractor shall take no 
advantage of any apparent error or omission in the Schedule - A description. 

 
4) The Tenderers should quote their rates for the quantity and units specified under metric units under 

Schedule ’A’. 
 
5) The contractor should sign all the pages of schedule ‘A’ enclosed in the tender document without any 

omission. Otherwise the tender will be liable for rejection as per the rules. 
 
 
                                     Executive officer 
                                   Unnamalaikadai Town Panchayat  
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SCHEDULE 'A' (…Continued) 
 

 
   
 
 
 

Sl. 
No. 

Drawing No. Description 
Date on which 
drawing was 

approved 

1 2 3 4 

1 Town Map   

2 Site Plan   

3 Cross section   

4 Core Map   
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